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Posted: 9/29/2017 10:10:59 AMQuestion: 19679: On sheet #25 of the plans they show a street light pole relocate 
715-4-60 however I do not see this on the Lighting pay items sheet will 
this be added. Also there are 3 pull boxes to replace at this same location.

Status:Please refer to page 4 in the roadway plans under the summary of 
lighting where the 715-5-60 pay item is accounted for. The light pole 
relocate and the 3 pull boxes are included in the roadway plans and paid 
for under FPID 436567-1-52-01 as opposed to the rest of the 
intersection retrofit lighting which is funded through the 436567-1-52-02 
safety funds. The design intent of the "relocation" is to raise the top of the
light pole foundation to match the proposed grade of the sidewalk at the 
location shown on sheet 25 of the plans. The relocate will not be added to
the lighting plans or the lighting tabulation sheet.

Answer:

Posted:

ANSWER PUBLISHED

10/4/2017 4:26:36 PM

Posted: 9/29/2017 10:15:35 AMQuestion: 19680: Will there be any 102-104 Temporary signalization and 
maintenance and 102-107-1 Temporary vehicle detection 
 and maintenance on this Project or am I just overlooking it.

Status:Pay Items 102-104 and 102-107-1 was added to the Contract Plans 
through Revision #1, Addendum #1 and sent out to all prospective 
bidders on 10/11/2017. 

Answer:

Posted:

ANSWER PUBLISHED

10/11/2017 4:38:26 PM

Posted: 10/2/2017 5:06:56 PMQuestion: 19694: Can you add Pay-Items #102-104 and 102-107-1 for each 
existing intersection within the limits of construction. There should be a 
total of 720 CD for Pay-Items 102-104 and 102-107-1. 

Status:Pay Items 102-104 and 102-107-1 was added to the Contract Plans 
through Revision #1, Addendum #1 and sent out to all prospective 
bidders on 10/11/2017. 

Answer:

Posted:

ANSWER PUBLISHED

10/11/2017 4:39:05 PM

District Address:

District Phone:

District 1 Construction Office, located at 801 N Broadway, Bartow, FL 33830

(863) 519-2222



Posted: 10/3/2017 11:21:24 AMQuestion: 19696: Bid Item 715-4-13 suggests these poles are per the current 
17515 index, however the wind speed of (150 Mph) is not per the current 
2017-2018 index. Based on previous winds speeds (130mph) for 
Sarasota county, the current wind speed should be 140 mph. Please 
advise if these poles should be built per the current 140 mph Sarasota 
County wind speeds or custom designed to 150 mph. 

Status:For clarification, please use standard poles as specified in FDOT 
Standard Index 17515, with a wind speed of 160 mph per latest FDOT 
Structural Manual.

Answer:

Posted:

ANSWER PUBLISHED

10/6/2017 6:56:05 AM

Posted: 10/3/2017 1:10:28 PMQuestion: 19698: Would fusion splicing be excepted as opposed to unicam 
connections.

Status:Yes.Answer:

Posted:

ANSWER PUBLISHED

10/4/2017 4:22:14 PM

Posted: 10/12/2017 12:08:45 PMQuestion: 19815: The CD for 102-4 and 102-7-1 should reflect 720 CD, why is the 
quantity in Addendum #1 540 CD.

BOE Pay Item detail notes the following:

Pay Item #102-104
For existing intersections, the quantity to be paid for will be the number of 
signalized intersections (per each, per day) for the full duration of the 
Contract.

Pay Item #120-107-1
For existing intersections, the quantity to be paid for will be the number of 
signalized intersections (per each, per day) beginning the day contract 
time begins and ending the day the permanent detection is operational 
and in the final lane configuration.

Status:The cattlemen Rd intersection is outside the limits of the project and 
currently uses video detection. No work is being done at this intersection 
and no impacts to detection are anticipated. There are three intersections 
within the limits of the project, with a contract duration of 180 days the 
results in a quantity of 540.

Answer:

Posted:

ANSWER PUBLISHED

10/13/2017 1:53:00 PM

Posted: 10/12/2017 12:14:02 PMQuestion: 19817: Question #19815's first sentence should have read: The CD for 
102-104 and 102-7-1 should reflect 720 CD...



Status:Three intersections are present within the project limits. The pay items 
for 102-104 and 102-107-1 account for 3 intersections for the full 
duration of the project. The Cattlemen road intersection is outside the 
limits of the project and currently uses video detection so no impact to 
detection shall not occur not will temporary signalization and 
maintenance be required.

Answer:

Posted:

ANSWER PUBLISHED

10/13/2017 1:51:26 PM

Posted: 10/12/2017 12:25:57 PMQuestion: 19818: Corrections to Question #19815:

The CD for 102-104 and 102-107-1 should reflect 720 CD, why is the 
quantity in Addendum #1 540 CD. BOE Pay Item detail notes the 
following: Pay Item #102-104 For existing intersections, the quantity to be 
paid for will be the number of signalized intersections (per each, per day) 
for the full duration of the Contract. Pay Item #102-107-1 For existing 
intersections, the quantity to be paid for will be the number of signalized 
intersections (per each, per day) beginning the day contract time begins 
and ending the day the permanent detection is operational and in the final 
lane configuration.

Status:The intersection at Cattlemen Rd. is video detection and outside the 
limits of the project and shall not need temporary detection or 
signalization as no other work is being done at that intersection. Three 
signals are present along the corridor with a contract duration of 180 
days, resulting in a quantity of 540.

Answer:

Posted:

ANSWER PUBLISHED

10/13/2017 1:50:11 PM

Posted: 10/13/2017 9:54:39 AMQuestion: 19824: Pay Item Notes: 

700-S-21, 700-S-22:

FOR  POLE  2-2, INTERNALLY  ILLUMINATED  STREET  NAME  
SIGNS  TO BE  MOUNTED  RIGIDLY
ON MAST ARM.

FOR POLES  2-1 AND  2-2, INTERNALLY  ILLUMINATED  STREET  
NAME  SIGNS TO BE  MOUNTED  FREE SWINGING 
ON POLE  BRACKET  ARM  ATTACHED TO POLE.

Pay Item notes are conflicting, please clarify the sign mounting 
requirements for Pole 2-2. 

Why not make Sign A & B Double Sided and mount free swinging on the 
Mast Arm for Structure 2-2?



Status:
Question: Pay Item Notes: 

700-S-21, 700-S-22:

Question 1. FOR  POLE  2-2, INTERNALLY  ILLUMINATED  STREET  
NAME  SIGNS  TO BE  MOUNTED  RIGIDLY ON MAST ARM.

Answer 1. Correct.

Question 2. FOR POLES  2-1 AND  2-2, INTERNALLY  ILLUMINATED  
STREET  NAME  SIGNS TO BE  MOUNTED  FREE SWINGING ON 
POLE  BRACKET  ARM  ATTACHED TO POLE.

Answer 2. The note that you reference on sheet T-5 should read poles 2-
1 and 2-3.

Question 3. Pay Item notes are conflicting, please clarify the sign 
mounting requirements for Pole 2-2. 

Answer 3.  The mounting requirement for pole 2-2 is to rigid mount to the 
mast arm.

Question 4. Why not make Sign A & B Double Sided and mount free 
swinging on the Mast Arm for Structure 2-2?

Answer 4. Please prepare your bids based on the contract plans.

Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 5:28:04 PM

Posted: 10/17/2017 10:25:27 AMQuestion: 19843: Regarding the answer to Question #19818; please refer to plan 
sheet T-10 of the Signalization Plans. Work includes the following Pay-
Items:

660-4-41
663-1-400
670-5-111
685-1-13
633-2-31
633-3-13
633-3-15
633-3-34
684-1-1
684-2-1
684-3-11

180 CD should be added for 102-104 & 102-107-1 for the intersection at 
Cattleman Road.

Status:Please bid the plans as shown in Revision 1, Addendum 1.Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 5:23:11 PM

Posted: 10/17/2017 3:49:30 PMQuestion: 19852: T1698 has paving of 4.5" for the mainline with a structure and 
Friction application of asphalt.  One pay item exists for painting which is 
710-90 for the Friction.  Will pay items be added for the temp striping and 
temp RPMs for the structure asphalt? 



Status:Please bid the contract plans as shown.Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 5:25:03 PM

Posted: 10/18/2017 8:48:15 AMQuestion: 19858: Will the Department make available any existing pavement core 
information?

Status:The Department does not guarantee the details or computations 
contained within the pavement core report for FPID.436567-1-52-01 and 
FPID. 436567-1-52-02. The pavement core report is provided for 
informational purposes only and is not part of the contract documents. 
The bidder's submission of a proposal is prima facie evidence that the 
bidder has not relied on the pavement core report. No claim for 
compensation may be based on an inaccuracy contained within the 
pavement core report or the information given within this answer. The 
pavement core may be downloaded as labeled "Attachment "A".

Answer:

Posted:

ANSWER PUBLISHED

10/18/2017 1:53:34 PM

Document: 6567507: 436567-1 Pavement Cores.pdf                                                                         

Attachment "A"

Posted: 10/18/2017 8:50:04 AMQuestion: 19859: What is the reason for the 1/2" leveling asphalt lift (Skim Coat)?

Status:Based on engineering analysis of available information regarding the 
existing conditions, determination was made to utilize the aforementioned 
skim coat.  

Answer:

Posted:

ANSWER PUBLISHED

10/19/2017 1:46:22 PM

Posted: 10/19/2017 11:17:06 AMQuestion: 19883: Based on the core information provided,it appears the proposed 
4.50" milling depth will mill through the existing ARMI layer and into the 
shell base. The exposed base will require a prime coat. The prime 
material will need time to break which will impact paving production in a 
tight working window. Will the department increase the working window or
eliminate the proposed damage recovery specification? 

Status:Questions posted to this site before 5:00 P.M. (EST) on the seventh 
calendar day prior to the bid opening, or tenth day prior to the December 
bid opening will be responded to by the Department. For Questions 
posted after these times, an answer cannot be assured.

Answer:

Posted:

ANSWER PUBLISHED

10/23/2017 3:25:04 AM


